
NANISIVIK MINE 

REMAINING FINANCIAL OBLIGATIONS - December 31, 2008

ACTIVITY/MATERIAL UNITS QUANTITY UNIT COST  TOTAL COSTS 

Tank Farm
INFRASTRUCTURE (TANKS/PIPING)
Demolition each 1 650,000        650,000$               
Contaminated soils m3 18,000 20.00            360,000$               
Subtotal 1,010,000$            

Post-Closure Site Maintenance
 INSPECTIONS/MONITORING
Field collection (water and geothermal units) annual 5 25,000          125,000$               
Water analyses and reporting annual 5 18,000          90,000$                 
Annual geotechnical inspection annual 5 24,000          120,000$               

COVER MAINTENANCE/CONTINGENCY
Repair erosion, settlement m3 5000 20.00            100,000$               
Subtotal 435,000$               

PROJECT MANAGEMENT and ENGINEERING 72,250$                 

TOTALS 1,517,250$            


