VALORE METALS CORPORATION ANGILAK PROJECT RECLAMATION ESTIMATE - February 2022

Reclaimation of Exploration Fuel Caches, Drill Sites, and Drums of Cuttings

Activity Quantity Days Cost

Crew 2 3s 500.00
Food 2 3% 50.00
Helicopter 1 3 $ 3,000.00
Flights 2 $ 5,000.00
Drill Cuttings and Sump Closure 1 $ 70,000.00
Camp & Equipment

Activity Quantity Days Cost

Crew 5 10 $ 500.00
Food 5 10 $ 50.00
Equipment 2 $ 50,000.00
Flights 10 $ 5,000.00
Subtotal

Contingency (10%)

Total
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3,000.00
300.00
9,000.00
10,000.00
70,000.00

25,000.00
2,500.00
100,000.00
50,000.00

269,800.00
26,980.00
296,780.00



