

Table of Contents	2
Division 01 - General Requirements	
01 11 00 Summary of Work	4
01 14 00 Work Restrictions	1
01 29 00 Payment Procedures	1
01 31 19 Project Meetings	2
01 32 16.07 Construction Progress Schedules - Bar (GANTT) Chart	3
01 33 00 Submittal Procedures	4
01 35 29.06 Health and Safety Requirements	4
01 35 43 Environmental Procedures	3
01 41 00 Regulatory Requirements	1
01 45 00 Quality Control	2
01 51 00 Temporary Utilities	2
01 52 00 Construction Facilities	2
01 56 00 Temporary Barriers and Enclosures	1
01 61 00 Common Product Requirements	4
01 71 00 Examination and Preparation	1
01 73 00 Execution	2
01 74 11 Cleaning	2
01 77 00 Closeout Procedures	2
01 78 00 Closeout Submittals	2
01 91 31 Commissioning (CX) Plan	2
Division 02 - Existing Conditions	
02 41 99 Demolition for Minor Works	4
Division 09 – Painting	
09 91 99 Painting for Minor Works	7
Division 23 - Heating, Ventilating and Air Conditioning (HVAC)	
23 05 17 Pipe Welding	4
23 08 01 Performance Verification Mechanical Piping Systems	1
23 08 02 Cleaning and Start-up of Mechanical Piping Systems	2
23 11 13 Facility Fuel-Oil Piping	5

Division 26 - Electrical

26 05 00	Common Work Results – Electrical	4
----------	----------------------------------	---

Division 31 - Earthwork

31 22 15	Grading	4
31 32 19.02	Geomembranes	6

Appendix I	Eureka HIGH ARCTIC WEATHER STATION -Visitor Permit Application, Release Waiver and User Charges.	8
------------	---	---

List of Drawings

M101	Site Plan General Arrangement
M201	Pipeline Section A
M202	Pipeline Section B
M203	Pipeline Section C
M301	Details

**END OF TABLE OF CONTENTS**