
NANISIVIK MINE - POST CLOSURE MONITORING AND MAINTENANCE BUDGET

ACTIVITY/MATERIAL UNITS QUANTITY UNIT COST  TOTAL COSTS 

Tank Farm
INFRASTRUCTURE (TANKS/PIPING)
Demolition each 1 900,000               900,000$                       
Contaminated soils m3 18,000 20.00                   360,000$                       
Subtotal 1,260,000$                    

Post-Closure Site Maintenance
 INSPECTIONS
Field collection (water and geothermal units) annual 5 25,000                 125,000$                       
Water analyses and reporting annual 5 18,000                 90,000$                         
Annual geotechnical inspection annual 5 24,000                 120,000$                       
COVER MAINTENANCE
Repair erosion, settlement m3 5000 20.00                   100,000$                       
Subtotal 435,000$                       

PROJECT MANAGEMENT and ENGINEERING 84,750$                         

TOTALS 1,779,750$             


