

PLAN VIEW OF DAM

SCALE: 1:200

GENERAL

- ALL WORK TO BE PERFORMED IN ACCORDANCE WITH APPLICABLE LEGISLATION AND REGULATIONS INCLUDING, BUT NOT LIMITED TO, OCCUPATIONAL HEALTH AND SAFETY ACT AND REGULATIONS.

 THE CONTRACTOR SHALL AS PART OF THEIR WORK, CHECK AND VERIFY ALL DIMENSIONS AND ELEVATIONS AND REPORT ANY DISCREPANCIES TO THE ENGINEER BEFORE PROCEEDING WITH CONSTRUCTION.

 CONTRACTOR IS RESPONSIBLE FOR PROVIDING FALL PROTECTION FOR WORK PERFORMED WHEN A FALL HAZARD
- ?
- EXISTS. CONTRACTOR IS RESPONSIBLE FOR PROVIDING ADEQUATE SAFETY BARRIERS/ HOARDING DURING THE CONSTRUCTION PHASE.

POLYURETHANE INJECTION

- THE INJECTION RESIN TO BE USED IS: FLEXIBLE WATER REACTIVE POLYURETHANE RESIN AS MANUFACTURED BY MME MULTIURETHANES LTD.

 AREAS REQUIRING REPAIR ARE IDENTIFIED ON THE DRAWINGS. CONTRACTOR SHALL CONFIRM WITH THE CONSULTANT THE EXACT AREAS PRIOR TO COMMENCING WORK.

 CONTRACTOR SHALL MAKE REPAIRS WHERE REQUIRED UNDER THE DIRECTION OF THE SPECIFICATIONS AND THE MANUFACTURERS RECOMMENDATIONS FOR CRACK INJECTION TECHNIQUES.
- .2

ONCENTRIC ASSOCIATES INTERNATIONAL INCORPORATED CLIENT NAME: PROJECT ADDRESS: THE CITY OF IQALUIT

OTTAWA 1-866-919-4530

LONDON 1-866-919-4531

LAKE GERALDINE DAM

PROJECT NAME:

LAKE GERALDINE DAM & WATER

TREATMENT PLANT GROUTING PROGRAM

DRAWING TITLE: PLAN VIEW OF DAM

ENVIRONMENTAL

- THE CONTRACTOR SHALL ENSURE COMPLIANCE WITH ALL MUNICIPAL, TERRITORIAL, AND FEDERAL AUTHORITIES HAVING JURISDICTION OVER THE DURATION OF THE PROJECT.
- WHERE NOTIFICATION, EVALUATION, AND APPROVALS ARE REQUIRED FOR THE WORK, THE CONTRACTOR SHALL BE RESPONSIBLE FOR SUPPLYING THE REQUIRED INFORMATION AND PAYMENT OF ASSOCIATED FEES OR PERMITS.
- THE NOTIFICATION AND APPROVAL PROCESS SHALL INCLWATERCOURSE (DEPARTMENT OF FISHERIES & OCEANS) ENVIRONMENTAL COMPLIANCE (MINISTRY OF ENVIRONMEN LUDE, BUT IS NOT LIMITED TO, CONSTRUCTION OVER A DISPOSAL OF MATERIALS, (CITY OF IQALUIT) AND

બ઼

5

N 20-001	DATE: JUNE/2010 7 AS_BIIII T FER	DRAWN: ADM 1 FOR TENDER JULY	DESIGN: STP NO. REVISION DATI
FEB 1, 2012	1111	JULY 7, 2011	DATE



